
This Subcontractor Project Release (“Project Release”) dated, 7/20/2020 is made and entered into by
and between:

CLARK CONSTRUCTION LLC
P.O. Box 10625

Bainbridge Island, WA 98110
Telephone: (206) 842-5450 Fax: (206) 842-3895

(Hereinafter referred to as Contractor)

And

Telephone:     Email:    Fax:

(Hereinafter referred to as Subcontractor)

(In addition, Contractor and Subcontractor may individually be referred to as Party or together as Parties)

This Project Release is subject to the terms and conditions of the Master Subcontractor
Agreement dated  by and between the Subcontractor and the Contractor (hereinafter referred to as
the “MSA”).

Contractor, for full, complete and faithful performance of Work by Subcontractor, agrees to pay
Subcontractor in the form of a Lump Sum in the amount of  ZERO DOLLARS AND ZERO
CENTS ($0.00) unless otherwise specified below.

In consideration, therefore the Subcontractor agrees as follows:

1. To furnish and perform all work as described in Paragraph 5 below in a timely and workman-like
manner at:

**Sandbox Test Project
355 Ericksen Ave.
Bainbridge Island, Washington 98110

(Hereinafter referred to as “Project”)

For

Test Company

(Hereinafter referred to as “Owner”)

Subcontractor acknowledges that any work performed under this Project Release must be in
accordance with the Prime Contract dated 1/11/2017 between the Owner and the Contractor, which
is incorporated herein by such reference, along with the general and special conditions of the Prime
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Contract, as well as any supplemental addenda; and in accordance with the Contract Documents set
forth in the Prime Contract for the construction of the Project inclusive of the attached Exhibit B
“Contract Documents List”.
 

2. To the extent of the subcontracted work, Subcontractor agrees to be bound by all laws, regulations,
orders, all terms and conditions of the Prime Contract, and all terms and conditions of this Project
Release. Subcontractor warrants that it is in compliance with all federal, state, and local licensing
requirements, and is currently in good standing with all applicable regulatory agencies; specifically,
Subcontractor must be in compliance with RCW 39.04.350, if applicable.

 
3. The Subcontractor is fully responsible for the safety and claims of its employees, subcontractors, and

consultants including selection of procedures, equipment, workforce, means and methods. Prior to
commencement of work on site, Subcontractor will provide (a) certificate of current insurance and (b)
site specific safety plan.

 
4. Subcontractor further agrees:

a. Prior to performing any work, Subcontractor must accept all existing work upon which work or
materials will be placed or stored, or upon existing substrate, improvements, or material on which
Subcontractor will perform work. By performing work on, or adding material to the existing
substrate or material placed by someone other than the Subcontractor, Subcontractor agrees to
accept the condition of the substrate or material upon which it performs work or adds material.

 
b. Subcontractor must provide off hour phone numbers for key personnel. Failure to provide off-hour

contact information may result in a back charge if Contractor deems it necessary, in its sole
discretion, to complete work that is behind schedule, or repair substandard work by the
Subcontractor, where Subcontractor could not be reached after hours.

 
c. In the event Subcontractor requires or becomes involved in any aspect of design of the project, or

portions thereof, Subcontractor agrees to indemnify and hold Contractor harmless from any
liability, cost or expense, arising there from, including reasonable attorney’s fees.

 
d. Subcontractor must immediately disclose any potential code related problems or concerns they

are aware of, or which they become aware in the course of performing work.
 
e. Subcontractor warrants that it will read and adhere to all plans, addenda, and specifications

including the general and supplementary conditions including those specifications of other trades
which might affect their work.

 
f. Subcontractor may not stock or load material as to adversely hinder the job progress, work of

other trades, or overload the structure.
 
g. Subcontractor must dispose of its hazardous materials in accordance with all applicable

regulations and laws or will be back charged for any violation(s). Subcontractor further certifies it
complies in all respects with all rules, guidelines, and laws pertaining to hazard communications
standards and will provide Contractor’s Superintendent with a copy of all Safety Data Sheets for
all materials used on the job site. These data sheets will be delivered to Contractor’s
Superintendent a minimum of three business days prior to the material(s) being brought to the
Project site.

 
h.  All Subcontractors using pre-approved third-tier Subcontractors, guarantee that their contractual

relations with those Subcontractors will not in any way deter their performance on the Project.
Subcontractors must ensure that their third-tier Subcontractors warrant that they are in
compliance with all federal, state, and local licensing requirements, and are currently in good
standing with all applicable regulatory agencies; specifically, they must be in compliance with
RCW 39.04.350, if applicable. Any sub-tier subcontractor shall be bound to Subcontractor 1) to
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the same extent Subcontractor is bound to Contractor and 2) the same extent Contractor is
bound to Owner. Subcontractors are at all times responsible for any and all work done by third-
tier Subcontractors, and for any and all delays and /or damage caused by their third-tier
Subcontractors.

 
i. Subcontractor shall document all communications concerning Subcontractor’s work to the

Contractor’s Project Manager in writing (an email is sufficient). In no case, shall communications
be made directly to the Owner or the Owner’s representatives or Owner’s design professionals
unless specifically directed by the Contractor.

 
j. Subcontractor will timely submit shop drawings and/or manufacturer’s product data as required

by the Prime Contract for acceptance prior to proceeding with the work under this Project
Release. All submitted material must be submitted in time for review and approval process as
well as lead time requirements.

 
k. Subcontractor is responsible to provide work that is described by the Contract Documents.

Subcontractor must notify Contractor in writing of any variances to the Prime Contract.
 
l. Subcontractor must immediately inform the Contractor of any notes or corrections made on the

shop drawings during review which affect the scope of its work and/or the Subcontract amount or
schedule. Proceeding with changes made to the submittals without notification of cost or
schedule delay will be considered acknowledgement and acceptance of no schedule or cost
impact.

 
m. Submittals required from Subcontractors such as shop drawings, design drawings and

calculations, when applicable, shall comply with all codes, ordinances, regulations and
requirements of governing authorities and shall bear engineer’s stamps when required by said
codes, ordinances, regulations and requirements of governing authorities and/or the Contract
Documents.

 
n. In event of conflict between the MSA and this Project Release, the terms, provisions and

conditions of this Project Release shall prevail.
 
o. Subcontractor will arrange, provide and pay for his own hoisting, handling and distribution

requirements, unless detailed otherwise in the specific inclusions and exclusions below.
 
p. If Contractor requests overtime work by the Subcontractor, its assigns or agents, such additional

cost shall be charged as the premium portion only of wages and applicable fringe benefits.
 
q. Subcontractor is required to promptly remove all accumulated debris, trash, unused and leftover

material, unless detailed otherwise in the specific inclusions and exclusions below. Furthermore,
Subcontractor is responsible for storage, transport, and legal disposal. Clean up is required daily
to the extent necessary for safety and weekly for a fully broom clean and organized site. If
subcontractor ever leaves a messy or unsafe site, contractor may immediately clean and
organize subcontractors work and back charge subcontractor for all costs. Subcontractor may not
use contractors disposal bins.

 
r. Subcontractor shall make no claims for extras unless the same shall be agreed upon in writing by

Contractor’s Project Manager prior to the performance of any extra work.
 
s. Subcontractor shall not be entitled to any additional compensation or extension of time unless

Subcontractor shall have made written request to Contractor for such within sufficient time to
permit Contractor to give timely notice to Owner and to otherwise comply with the notice
provisions in the Main Contract.
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5. All subcontracted work is to be performed in a safe and workmanlike manner and must conform to

any Contractor policies provided to Subcontractor and/or its employees and/or agents as well as all
federal, state, WISHA, OSHA, and local building codes as well as other authorities having
jurisdiction.

 
6. Subcontractor will safely provide all supervision, materials, labor, supplies, expertise and equipment

necessary for a complete installation as shown, noted, desired, implied, or otherwise required in the
Contract Documents and other applicable items. Subcontractor shall provide all safety equipment
required to perform all work.

 
The Project schedule is attached as Exhibit “A”. Subcontractor is responsible to coordinate their work
to comply with schedule timelines and milestones. Subcontractor must coordinate delivery schedules
with Contractor’s Superintendent. Subcontractor is responsible to obtain updated scheduling
information from the Contractor’s Superintendent. Subcontractor must provide written notice to
Contractor’s Superintendent at least five (5) business days in advance of any perceived schedule
change(s). Subcontractor must conform to the schedule as specified in Exhibit A and all subsequent
reasonable updates.

 
Subcontractor is required to coordinate with the Contractor’s Superintendent or Assign(s) for
inspections related to Subcontractor’s work.

 
7. Warranty. Subcontractor warrants to Client and Contractor that any and all materials and equipment

furnished shall be new unless otherwise specified and that all Work under this Project Release will be
performed, at a minimum, in accordance with industry standards and normally accomplished by
subcontract trade(s). All work not conforming to these requirements, including substitutions not
properly approved and authorized, may be considered defective. The warranty provided in this
Paragraph shall be in addition to and not in limitation of any other warranty or remedy required by law
or provided by the Prime Contract.

 
8. Indemnification. Subcontractor shall indemnify Contractor for any and all costs associated with the

Subcontractor’s breach of any of its duties and responsibilities, including but not limited to all fines,
fees, penalties, legal costs, attorney’s fees, and similar costs arising out of a breach of its warranties,
duties and responsibilities.

 
9. Subcontractor’s Responsibilities. Subcontractor is responsible to provide the following. Unless

otherwise noted subcontractor is required to furnish all:
 

●  Labor – Including, but not limited to, employees, subcontractors and any other individuals or
agents.

 
● Materials – Including, but not limited to, all supplies and products.

 
● Equipment – Including, but not limited to, machinery, accessories, or devices.

 
● Travel – Including, but not limited to, ensuring that the above-mentioned Responsibilities are

provided at the Project site.
 

● Other: _______________________________________________________
 
10. The Parties agree the Work to be performed by the Subcontractor on this Project shall include, but is

not limited to, the following:
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  Work Description:
 
 
  Inclusions:
 
 
  Exclusions:
 
   
  Other Attached Exhibits: 
 
 
 
CONTRACTOR  SUBCONTRACTOR
   
Clark Construction LLC  
   
   
By: ProcoreGeneralContractorSignHere  By: ProcoreSubcontractorSignHere
   
CLARKCL943QO 11/20/2020  
CONTRACTOR’S Registration No. Expires  SUBCONTRACTOR’S Registration No.   Expires
    
 
20-5602775

  
 

CONTRACTOR'S Federal I.D. Number  SUBCONTRACTOR’S Federal I.D. Number
   
602-653-226  
CONTRACTOR’S UBI Number  SUBCONTRACTOR’S UBI Number
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